Project: P19-233 LDA Dundrum

Title: P19-233-RAU-ZZ-ZZ-SH-A-0010 Schedule of Accomodation Summary

Date: 23/03/2022

Rev: P03.08 - SHD Planning Application



Schedule Summary with Breakdown

| | | | Apartments | | | Duplex Ap | partments | Ho | uses | | |
|---------|-------------|-------|------------|-------|-------|-----------|-----------|---------------|---------------|-------|-------------|
| Block | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed | 2-Bed (D) | 3-Bed (D) | House (3-Bed) | House (4-Bed) | Total | Application |
| Block (|)2 4 | 68 | 8 | 44 | | 3 | | 7 | | 134 | SHD |
| Block (| 18 | 58 | 20 | 55 | 10 | | | | | 161 | SHD |
| Block (| 10 | 42 | 8 | 32 | 12 | | | | | 104 | SHD |
| Block (|)5 5 | 67 | | 40 | 6 | | | | | 118 | SHD |
| Block (| 7 | 21 | | 5 | 10 | | | | | 43 | SHD |
| Block (|)7 | 82 | 1 | 101 | 27 | | | | | 211 | SHD |
| Block (|)8 | 9 | | 1 | | | 8 | | 7 | 25 | SHD |
| Block (| 9 | 6 | | 2 | 3 | | 6 | | 6 | 23 | SHD |
| Block 1 | 9 | 70 | | 37 | 42 | | | | | 158 | SHD |
| Total | 53 | 423 | 37 | 317 | 110 | 3 | 14 | 7 | 13 | 977 | |
| % | 5% | 43% | 4% | 32% | 11% | 0% | 1% | 1% | 1% | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| | | | | Ble | ock 02 | | | | | | |
|-------|--------|-------|--------------|-------|--------|-------|-----------|-----------|-----------|-----------|-------|
| | | Re | sidential Ur | its | | | | | | | |
| | | | Apartı | ments | | | Duplex Ap | partments | | uses | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed | 4-Bed | 2-Bed (D) | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total |
| LWG | 1 | 8 | 1 | 5 | | | | | 7 | | 22 |
| L00 | 1 | 14 | 1 | 10 | | | 3 | | | | 29 |
| L01 | 1 | 16 | 1 | 11 | | | | | | | 29 |
| L02 | 1 | 16 | 1 | 8 | | | | | | | 26 |
| L03 | | 7 | 2 | 5 | | | | | | | 14 |
| L04 | | 7 | 2 | 5 | | | | | | | 14 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| Total | 4 | 68 | 8 | 44 | | | 3 | | 7 | | 134 |
| % | 3% | 51% | 6% | 33% | | | 2% | | 5% | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| | | | | Bl | ock 03 | | | | | |
|-------|--------|-------|--------------|-------|-----------|-----------------------|-----------|-------|------|-----|
| | | Re | sidential Un | its | | | | | | |
| | | | Apartr | nents | | Duplex A _l | partments | Hou | uses | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total | | |
| LWG | | | | | | | | | | 0 |
| L00 | 3 | 3 | 5 | | | | | | | 11 |
| L01 | 3 | 11 | 3 | 11 | 2 | | | | | 30 |
| L02 | 3 | 12 | 3 | 12 | 2 | | | | | 32 |
| L03 | 3 | 12 | 3 | 12 | 2 | | | | | 32 |
| L04 | 3 | 10 | 3 | 10 | 2 | | | | | 28 |
| L05 | 3 | 10 | 3 | 10 | 2 | | | | | 28 |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| Total | 18 | 58 | 20 | 55 | 10 | | | | | 161 |
| % | 11% | 36% | 12% | 34% | 6% | | | • | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| | | | | | ock 04 | | | | | | |
|-------|--------|--|--------------|-------|--------|--|----------|-----------|----|-----------|-------|
| | | Re | sidential Un | its | | | | | | | |
| | | | Apartr | nents | | | Duplex A | partments | Ho | uses | |
| Level | Studio | udio 1-Bed 2-Bed (3P) 2-Bed 3-Bed 4-Bed 2-Bed (D) 3-Bed (D) 3-Bed (H) 4-Be | | | | | | | | 4-Bed (H) | Total |
| LWG | | | | | | | | | | | |
| L00 | 2 | 9 | 2 | 5 | 2 | | | | | | 20 |
| L01 | 2 | 9 | 2 | 7 | 2 | | | | | | 22 |
| L02 | 2 | 9 | 2 | 7 | 2 | | | | | | 22 |
| L03 | 2 | 9 | 2 | 7 | 2 | | | | | | 22 |
| L04 | 1 | 3 | | 3 | 2 | | | | | | 9 |
| L05 | 1 | 3 | | 3 | 2 | | | | | | 9 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| Total | 10 | 42 | 8 | 32 | 12 | | | | | | 104 |
| % | 10% | 40% | 8% | 31% | 12% | | | | | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| Block 05 | | | | | | | | | | | | |
|----------|--------|-------|--------------|-------|-------|-----------|-----------|-----------|-----------|-------|-----|--|
| | | Re | sidential Ur | its | | | | | | | | |
| | | | Apartı | ments | | | | partments | | uses | | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed | 2-Bed (D) | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total | | |
| LWG | | | | | | | | | | | | |
| L00 | | 9 | | 3 | 1 | | | | | | 13 | |
| L01 | 2 | 13 | | 9 | 1 | | | | | | 25 | |
| L02 | 1 | 14 | | 9 | 1 | | | | | | 25 | |
| L03 | 1 | 14 | | 9 | 1 | | | | | | 25 | |
| L04 | 1 | 9 | | 8 | 1 | | | | | | 19 | |
| L05 | | 8 | | 2 | 1 | | | | | | 11 | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| Total | 5 | 67 | | 40 | 6 | | • | • | | | 118 | |
| % | 4% | 57% | | 34% | 5% | | | | | | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| | | | | Bl | ock 06 | | | | | |
|-------|--------|-------|--------------|-----------|-----------|-----------|-----------|--|------|----|
| | | Re | sidential Un | its | | | | | | |
| | | | Apartr | ments | | Duplex A | partments | | uses | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total | | | |
| LWG | | | | | | | | | | |
| L00 | 2 | 2 | | | 1 | | | | | 5 |
| L01 | 1 | 7 | | 1 | 5 | | | | | 14 |
| L02 | 2 | 6 | | 2 | 2 | | | | | 12 |
| L03 | 2 | 6 | | 2 | 2 | | | | | 12 |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | <u> </u> | | | | | | | |
| | | | | | | | | | | |
| Total | 7 | 21 | | 5 | 10 | | | | | 43 |
| % | 16% | 49% | | 12% | 23% | | | | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| | | | | ВІ | ock 07 | | | | | | |
|-------|--------|-------|--------------|-------|--------|-----------|-----------|-----------|-----------|-------|-----|
| | | Re | sidential Un | its | | | | | | | |
| | | | Apartr | nents | | | | partments | | uses | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed | 2-Bed (D) | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total | |
| LWG | | | | | | | | | | | |
| L00 | | 6 | | 4 | 2 | | | | | | 12 |
| L01 | | 17 | 1 | 19 | 3 | | | | | | 40 |
| L02 | | 14 | | 19 | 6 | | | | | | 39 |
| L03 | | 15 | | 19 | 6 | | | | | | 40 |
| L04 | | 15 | | 19 | 6 | | | | | | 40 |
| L05 | | 15 | | 21 | 4 | | | | | | 40 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| Total | | 82 | 1 | 101 | 27 | | | | | | 211 |
| % | • | 39% | 0% | 48% | 13% | | • | | | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| Block 08 | | | | | | | | | | | | |
|----------|--------|--|--------------|-------|-------|-----------|-----------|-----------|-----------|-------|-----|--|
| | | Re | sidential Un | nits | | | | | | | | |
| | | Apartments Duplex Apartments Houses Studio 1-Bed 2-Bed 3-Bed 3-Bed 4-Bed 2-Bed (D) 3-Bed (H) 4-Bed (H) | | | | | | | | | | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed | 2-Bed (D) | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total | | |
| LWG | | | | | | | | | | | | |
| L00 | | 8 | | 1 | | | | | | 7 | 16 | |
| L01 | | 1 | | | | | | 8 | | | 9 | |
| L02 | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | - | | | | | |
| - | | | | | | | | | | | 0.5 | |
| Total | | 9 | | 1 10/ | | | | 8 | | 7 | 25 | |
| % | | 36% | | 4% | | | | 32% | | 28% | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| Block 09 | | | | | | | | | | | | |
|----------|--------|-------|--------------|-------|-------|-----------|-----------------------|-----------|-----------|-------|----|--|
| | | Re | sidential Un | nits | | | | | | | | |
| | | | Apartr | ments | | | Duplex A _l | partments | | uses | | |
| Level | Studio | 1-Bed | 2-Bed (3P) | 2-Bed | 3-Bed | 2-Bed (D) | 3-Bed (D) | 3-Bed (H) | 4-Bed (H) | Total | | |
| LWG | | | | | | | | | | | | |
| L00 | | 6 | | 1 | 1 | | | | | 6 | 14 | |
| L01 | | | | 1 | 1 | | | 6 | | | 8 | |
| L02 | | | | | 1 | | | | | | 1 | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | _ | | | | | | | |
| Total | | 6 | | 2 | 3 | | | 6 | | 6 | 23 | |
| % | | 26% | | 9% | 13% | | | 26% | | 26% | | |

Job No: **P19-233**

Job Name: Dundrum Central Development
Client: Land Development Agency

Date: 23/03/2022



| Block 10 | | | | | | | | | | | | |
|----------|--------|-----|--------------|-------|-----|--|-----------------------|-----------|--|------|-------|--|
| | | Re | sidential Ur | nits | | | | | | | | |
| | | | Apartı | ments | | | Duplex A _l | partments | | uses | | |
| Level | Studio | | | | | | | | | | Total | |
| LWG | | | | 1 | 2 | | | | | | 3 | |
| L00 | | 13 | | 5 | 5 | | | | | | 23 | |
| L01 | 2 | 14 | | 8 | 8 | | | | | | 32 | |
| L02 | 2 | 14 | | 8 | 8 | | | | | | 32 | |
| L03 | 2 | 14 | | 8 | 8 | | | | | | 32 | |
| L04 | 2 | 8 | | 5 | 7 | | | | | | 22 | |
| L05 | 1 | 7 | | 2 | 4 | | | | | | 14 | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| Total | 9 | 70 | | 37 | 42 | | | | | | 158 | |
| % | 6% | 44% | | 23% | 27% | | | | | | | |

Project: P19-233 LDA Dundrum

Title: Non-Residential Uses (SHD)

Date: 23/03/2022

Rev: P03.08 - SHD Planning Application



Non-Residential Uses (GIA)

| Building | L00 (sqm) | L01 (sqm) | L02 (sqm) | L03 (sqm) | Total |
|------------|------------------|------------------|------------------|------------------|-------|
| Gate Lodge | 78 | | | | 78 |
| Block 02 | 245 | | | | 245 |
| Block 03 | 307 | | | | 307 |
| Block 03 | 302 | | | | 302 |
| Block 06 | 1,437 | 247 | | | 1,684 |
| Block 07 | 810 | | | | 810 |
| Block 10 | 463 | | | | 463 |
| Total | 3,642 | 247 | 0 | 0 | 3,889 |

Proposed Use Café

Medical Centre

Restaurant

Retail

Community

Retail

Creche